



**US Environmental Protection Agency**  
**WIFIA Program**  
**Application**

**General Pr**

**COLUMN A:** Replace "Contract X" with the contract i

**COLUMN B:** Describe each of the contract componer  
Indicate whether the contract involves the construct

**COLUMN C:** Provide design criteria and useful life inf

**COLUMN D:** Describe the location of the project(s); s  
address(es), and/or latitude and longitude details for  
a project map(s) for all project components or sub-p

**COLUMN E:** Pick your project delivery method. If you  
response in the project cell for Column E.

**Column F:** List the file names of technical reports (su  
Design Reports) and design documentation (such as  
method contracts (i.e., design-build, construction ma  
documentation (including contractor selection materi  
available for review. Attach all listed documents.

**Sc**

**COLUMNS G-N:** Present the overall project schedule  
detailed project schedule for each contract (requirec

**COLUMN M:** Provide additional notes about the sche

**Cost I**

**COLUMNS N-Q:** Present the overall project costs in t

**COLUMN R:** Provide the file name for the Engineer's  
estimate should include quantities, unit prices, and t

**COLUMN S:** If previously incurred costs are included contract documents.

**COLUMN T:** Describe the process the applicant implements Management Plan or similar document, if available.

**COLUMN U:** Provide additional notes about the project.

#### Other Projects

**COLUMN V:** Describe how the applicant has developed the useful life of the project. Attach either existing operational evidence that a plan will be developed.

**COLUMN W:** For loans which include assets to be operated under contractual arrangements that the applicant plans to use, include performance indicators, insurance policies that may be required for maintenance of the project(s). Attach listed files.

**COLUMN X:** Choose the risk mitigation strategies implemented. If the project includes construction schedule delays, cost escalation and/or Project Mgmt Plan has been developed", attach evidence. If not, explain how the applicant has not been developed," explain how the applicant

**COLUMN Y:** List any state or local agencies conducting pre-construction specifications prior to construction. Describe any applicable

**COLUMN Z:** Use Column Z to provide any additional information.

#### Bid Specifications

**COLUMN AA:** Select all federal requirements listed in the procurement documents) and drawings developed for the project. If bid specifications, draft or final, are not available, submit the Specifications with required language

Links to more information about the federal requirements:

[Davis-Bacon and Related Acts](#)

[American Iron and Steel \(AIS\) Requirements](#)

[Disadvantaged Business Enterprises \(DBE\) Requirements](#)

[Debarment and Suspension Requirements](#)

[Equal Employment Opportunity \(EEO\) Requirements](#)

[New Restrictions on Lobbying](#)

**COLUMN AB:** If draft or final bid specifications (or pr  
or not the applicant is aware of how to comply with  
bid specifications with required language.

---

Approval expires XX/XX/XXXX

**Section E**

**Project Information (Columns A-F)**

Name and/or number.

Details including dimensions, quantities, capacities, square footage, etc.  
Description of new facilities or the renovation or replacement of existing ones.

Information for all contract components.

Specify if the location is within an existing facility. Include location  
for all project components or sub-projects included in the contract. Attach  
maps of projects included in the contract, if available.

If your project delivery method is not on the drop-down list, type your

Documents such as Planning Documents, Preliminary Design Reports or Conceptual  
Designs (executed or draft contract documents). For alternative project delivery  
methods (e.g., design-bid-build), provide the file names of procurement  
documents such as Request for Qualifications and Request for Proposals)

**Schedule (Columns G-M)**

Start and end dates for key milestones in Columns G-N. Attach the  
schedule (if needed).

Schedule, if needed.

**Cost Information (Columns O-U)**

See Columns N-Q.

Cost Estimate or similar, which verify the costs listed in Columns N-Q. The  
total costs. Attach the cost estimate for each contract (required).

in the overall project cost, indicate the amount. Attach the executed

ements for overseeing scope/schedule/costs of projects. Attach Project

ect costs, if needed.

### **Project Information (Columns V-Z)**

ed a plan for operating, maintaining, and repairing the project over the  
tions and maintenance plans or professional service contracts or similar

erated and/or maintained by a third party, provide the file names for any  
o execute for the operation and maintenance of the project(s), key  
be used to cover the project(s), and reserves that will be set aside for the

plemented for this project from the drop-down list. Sample risks might  
y, delayed approvals, and litigation. If you chose "Risk Mitigation Plan  
ch the plans. If you chose "Risk Mitigation Plan and/or Project Mgmt Plan  
intends to mitigate major risks for the project.

ng reviews of the project design that must review final plans and  
licable statutory references and expected timelines.

notes in the Other Project Information section.

### **Specifications (Columns AA-AB)**

n Column AA are in final or draft bid specifications (or project  
or the project(s). To select multiple choices, enable spreadsheet macros.  
skip this question and proceed to Column AB. Attach the draft of Final Bid

ments:

[ents](#)

:

ocurement documents) have not yet been developed, indicate whether the federal requirements identified in Column AA. Attach sample of final

---

Contract Name/Number	Scope of Work
Contract 1	
Contract 2	
Contract 3	
Contract 4	
Contract 5	
Contract 6	
Contract 7	
Contract 8	
Contract 9	
Contract 10	

Note: Add more contracts as applicable










Planning Cost	Design Cost	Construction Cost	Other Cost







Operations and Maintenance Plan









