



Broadband Infrastructure Program Data Report Form

This Broadband Infrastructure Program (BIP) report form will serve as a tool to capture indicators highlighting broadband infrastructure from the award's inception to the award's closeout. The form contains three separate reports: Baseline Report, Performance (Technical) Report, and Annual Report.

Baseline Report:

The Baseline Report is submitted once at the beginning of your project and is based on anticipated figures and schedules. You will use the Baseline Report to provide your projected goals and planned activities from the award start date to closeout. Some metrics will also ask you to provide data on the current state of your program before expending BIP grant funds. The Baseline Report is due 45 calendar days after NEPA approval.

Performance (Technical) Report:

The Performance (Technical) Report is submitted semi-annually for periods ending March 31 and September 30 and captures project performance and outcomes. You will use the Performance (Technical) Report to provide your actual completed goals and planned activities from award inception to the current reporting period. You will submit the semi-annual report twice a year until you expend all BIP grant funds, as well as upon closeout of the award. The Performance Report is due 30 calendar days after the closing period. The final closeout report is due 120 calendar days after the last Performance Technical Report.

Annual Report:

The Annual Report captures narrative data on your project. You will use the Annual Report to provide necessary information on BIP grant-funded project activities from award inception to the current reporting period. You will submit the annual report once a year until you expend all BIP grant funds. The Annual Report is due 30 calendar days after the closing period.

Click on the links below to view the report forms.

[Baseline Report](#)

[Performance \(Technical\) Report](#)

[Annual Report](#)

3	3a. Unserved Households	1. Number of Households passed/serviceable													
		2. Households with new access													
		3. Households with improved access													
		Total number of Households served	0	0	0	0	0	0	0	0	0	0	0	0	0
		4. Number of Households served with speeds of at least 25/3													
	5. Number of Households served with speeds of at least 100/20														
	Using the Excel spreadsheet template titled "BIP Reports Addendum A", please provide an updated count of Households within each of the eligible census block groups along with their Location ID that you plan to connect to your network in column titled '# of Units'. The locations should match and conform to the Federal Communications Commission (FCC) Broadband Serviceable Location Fabric, which is a unique identifier the geographic coordinates, and where available, the address(es) associated with each location. Please be sure to select 'Baseline Report' checkbox when completing the addendum.														
	3b. Businesses	1. Number of Businesses passed/serviceable													
		2. Businesses with new access													
		3. Businesses with improved access													
Total number of Businesses served		0	0	0	0	0	0	0	0	0	0	0	0	0	
4. Number of Businesses served with speeds of at least 25/3															
5. Number of Businesses served with speeds of at least 100/20															
Using the Excel spreadsheet template titled "BIP Reports Addendum B", please provide an updated count of Businesses within each of the eligible census block groups along with their Location ID that you plan to connect to your network in column titled '# of Units'. The locations should match and conform to the Federal Communications Commission (FCC) Broadband Serviceable Location Fabric, which is a unique identifier the geographic coordinates, and where available, the address(es) associated with each location. Please be sure to select 'Baseline Report' checkbox when completing the addendum.															
3c. Community Anchor Institutions (CAIs)	1. Number of CAIs passed/serviceable														
	2. CAIs with new access														
	3. CAIs with improved access														
	Total number of CAIs served	0	0	0	0	0	0	0	0	0	0	0	0	0	
	4. Number of CAIs served with speeds of at least 25/3														
5. Number of CAIs served with speeds of at least 100/20															
Using the Excel spreadsheet template titled "BIP Reports Addendum C", please provide an updated count of Community Anchor Institutions (CAIs) within each of the census block groups along with their Location ID that you plan to connect to your network in column titled '# of Units'. The locations should match and conform to the Federal Communications Commission (FCC) Broadband Serviceable Location Fabric, which is a unique identifier the geographic coordinates, and where available, the address(es) associated with each location. Please be sure to select 'Baseline Report' checkbox when completing the addendum.															
3d. Broadband Wholesalers or Last-Mile Providers	1. Number of Broadband wholesalers or last-mile providers passed/ser														
	2. Broadband wholesalers or last-mile providers with new access														
	3. Broadband wholesalers or last-mile providers with improved access														
	Total number of Broadband wholesalers or last-mile providers served	0	0	0	0	0	0	0	0	0	0	0	0	0	
	4. Number of Broadband wholesalers or last-mile providers served with speeds of at least 25/3														
5. Number of Broadband wholesalers or last-mile providers served with speeds of at least 100/20															
OTHER INDICATORS															
4	Please use the following table to provide the total for each workforce indicator. List the projected total for each period. The projected totals should be cumulative from the award inception. Please write "N/A" if your project does not include this indicator.														
	Workforce Indicator		Year 1		Year 2		Year 3		Year N						
	Outcome	Questions	Period 1 - Projected	Period 2 - Projected	Period 1 - Projected	Period 2 - Projected	Period 1 - Projected	Period 2 - Projected	Period 1 - Projected	Period 2 - Projected	Period 1 - Projected	Period 2 - Projected	Period 1 - Projected	Period 2 - Projected	
	4a. New positions available and funded through BIP grant	1. Number of new positions created 2. Number of new positions filled													
CERTIFICATION															
CERTIFICATION	I certify to the best of knowledge and belief that this report is correct and complete for performance of activities for the purposes set forth in the award documents.														
	Typed or printed name and title of Authorized Certifying Official:										Telephone (area code, number and extension):				
	Signature of Certifying Official:										Email Address:				
											Date:				

BROADBAND INFRASTRUCTURE PROGRAM PERFORMANCE (TECHNICAL) REPORT

GENERAL INFORMATION

GENERAL	Recipient Organization		Award Identification Number	
	Recipient Street Address		Report Date (MM/DD/YYYY)	
	City, State, Zip Code		Final Report	Yes <input type="checkbox"/>
	DUNS/UEI Number			No <input type="checkbox"/>
	Performance Period Start Date (MM/DD/YYYY)		Performance Period End Date (MM/DD/YYYY)	
	Report Period Start Date (MM/DD/YYYY)		Report Period End Date (MM/DD/YYYY)	

INFRASTRUCTURE MILESTONE CATEGORIES

Please provide the percent complete for the following key milestones of your project. Write "0" in the Percent Complete column and "N/A" in the Narrative column if your project does not include this activity. If you provided additional milestones in your baseline plan, please include them at the bottom of the table and specify. Unless otherwise indicated in the instructions, figures should be reported cumulatively from award inception to the end of the most recent reporting period. Please provide a narrative description if the percent complete is 5% more or less from the target provided in your baseline plan. (300 words or less)

	MILESTONES	Percent Complete	Narrative (Describe reasons for variances of 5% or more from the baseline plan)
1a	1. Overall Project		
	2. Environmental Assessment		
	3. Network Design		
	4. Rights Of Way		
	5. Construction Permits And Other Approvals		
	6. Site Preparation		
	7. Equipment Procurement		
	8. Network Build (all components - owned, leased, Indefeasible Rights of Use, etc.)		
	9. Equipment Deployment		
	10. Network Testing		
	11. Other (please specify):		
1b	Please describe significant project accomplishments during this reporting period funded through BIP grant. (600 words or less)		
1c	Please describe any challenges to achieving project accomplishments during this reporting period funded through BIP grant. (600 words or less)		

NETWORK BUILD PROGRESS

Please report the following information regarding network build progress. Write "0" in the Total column and "N/A" in the Narrative column if your project does not include this activity. Please select the appropriate drop-down option to indicate if the network build progress item is either middle-mile, last-mile, both, or not applicable. Unless otherwise indicated in the instructions, figures should be reported cumulatively from award inception to the end of the most recent reporting semi-annual period. Please provide a narrative description if the total is 5% more or less from the target provided in your baseline plan. (300 words or less)

	NETWORK BUILD PROGRESS	Middle Mile or Last Mile	Total	Narrative (Describe reasons for variances of 5% or more from the baseline plan)
2	2a. Number of new fiber miles (aerial or underground)			
	2b. Number of fiber miles leased			
	2c. Number of existing fiber miles upgraded			
	2d. Number of new wireless links			
	2e. Number of new towers			
	2f. Number of new interconnection points			
	2g. Number of signed agreements with broadband wholesalers or last-mile providers (include names of broadband wholesalers or last-mile providers in the narrative column)			
	2h. Number of potential agreements (i.e., agreements currently being negotiated) with broadband wholesalers or last-mile providers (This number should NOT be reported cumulatively)			
	2i. Number of wireless licenses obtained			
	2j. Other (please specify):			

BROADBAND ACCESS KEY INDICATORS

Please use the following table to provide anticipated key indicators with the cumulative totals for each beneficiary category and access type for your infrastructure service or project. Information should be reported cumulatively from award inception through the end of the semi-annual period. Please write "N/A" if your project does not include this indicator. Please provide a narrative description if the total is 5% more or less from the target provided in your baseline plan. (300 words or less)

	PROJECTED NUMBER OF SUBSCRIBERS AND SPEED	Total	Narrative (Describe reasons for variances of 5% or more from the baseline plan)	
3	BENEFICIARY TYPE	ACCESS TYPE		
	3a. Unserved Households	1. Number of Households passed/serviceable		
		2. Households with new access		
		3. Households with improved access		
		Total number of Households served		
		4. Number of Households served with speeds of at least 25/3		
	3b. Businesses	5. Number of Households served with speeds of at least 100/20		
		1. Number of Businesses passed/serviceable		
		2. Businesses with new access		
		3. Businesses with improved access		
		Total number of Businesses served		
	3c. CAIs	4. Number of Businesses served with speeds of at least 25/3		
		5. Number of Businesses served with speeds of at least 100/20		
		1. Number of CAIs passed/serviceable		

3c. Community Anchor Institutions (CAIs)	2. CAIs with new access		
	3. CAIs with improved access		
	Total number of CAIs served		
	4. Number of CAIs served with speeds of at least 25/3		
	5. Number of CAIs served with speeds of at least 100/20		
3d. Broadband Wholesalers or Last Mile Providers	1. Number of Broadband wholesalers or last-mile providers passed/services		
	2. Broadband wholesalers or last-mile providers with new access		
	3. Broadband wholesalers or last-mile providers with improved access		
	Total number of Broadband wholesalers or last-mile providers served		
	4. Number of Broadband wholesalers or last-mile providers served with speeds of at least 25/3		
	5. Number of Broadband wholesalers or last-mile providers served with speeds of at least 100/20		

INFRASTRUCTURE BUDGET EXECUTION DETAILS

Please provide details below on your total budget and total fund expended to date for each budget element, including detailed disbursements of both matching funds approved and federal funds obligated from project inception through end of this reporting period. Figures should be reported cumulatively from award inception to the end of the applicable reporting period.

Projected Budget Element	Federal Funds	Non Federal Funds	Total Budget (Federal plus Non Federal)	Federal Funds Expended to Date	Non Federal Funds Expended to Date	Total Funds Expended
4a. Administrative and legal expenses	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
4b. Land, structures, rights-of-way, appraisals, etc.	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
4c. Relocation expenses and payments	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
4d. Architectural and engineering fees	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
4e. Other architectural and engineering fees	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
4f. Project inspection fees	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
4g. Site work	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
4h. Demolition and removal	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
4i. Construction	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
4j. Equipment	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
4k. Miscellaneous	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
4l. Subtotal	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
4m. Contingencies	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
4n. Totals	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -

OTHER INDICATORS

Please use the following table to provide the total for each question. List the projected total for the number of new position created and or filled this reporting period. Information should be reported cumulatively from award inception through the end of the semi-annual period. Please write "N/A" if your project does not include this indicator.

Outcome	Workforce Indicator	Questions	Total	Narrative (Describe reasons for variances of 5% or more from the baseline plan)
5a. New positions available and funded through BIP grant	1. Number of new positions created 2. Number of new positions filled			

Please use the following table to provide the maximum upload and download speed for each question. Information should be reported as of the report date. Please write "N/A" if your project does not include this indicator.

Outcome	Broadband Speed	Questions	Upload	Download
6a. Maximum available speed upon project completion	1. What is the maximum available speeds for HH in your eligible area 2. What is the maximum available speeds for Businesses in your eligible area 3. What is the maximum available speeds for CAIs in your eligible area			

CERTIFICATION

I certify to the best of knowledge and belief that this report is correct and complete for performance of activities for the purposes set forth in the award documents.

CERTIFICATION	Typed or printed name and title of Authorized Certifying Official:		Telephone (area code, number and extension):	
	Signature of Certifying Official:		Email Address:	
			Date:	

BROADBAND INFRASTRUCTURE PROGRAM ANNUAL REPORT

GENERAL INFORMATION			
GENERAL	Recipient Organization		Award Identification Number
	Recipient Street Address		Report Date (MM/DD/YYYY)
	City, State, Zip Code		DUNS/UEI Number
	Performance Period Start Date (MM/DD/YYYY)		Performance Period End Date (MM/DD/YYYY)
	Report Period Start Date (MM/DD/YYYY)		Report Period End Date (MM/DD/YYYY)
1	Please describe significant project accomplishments during this period. (600 words or less)		
2	Please describe each service provided with BIP grant funds. (600 words or less)		
3a	Provide the number of locations or geographic areas at which broadband service was provided using the grant funds. (Please attach associated shapefiles of geographic areas) (600 words or less)		
3b	Using the Excel spreadsheet template titled "BIP Reports Addendum A", please provide an updated count of Households within each of the eligible census block groups along with their Location ID that you connected to your network in column titled '# of Units'. The locations should match and conform to the Federal Communications Commission (FCC) Broadband Serviceable Location Fabric, which is a unique identifier the geographic coordinates, and where available, the address(es) associated with each location. Please be sure to select 'Annual Report' checkbox when completing the addendum.		
3c	Using the Excel spreadsheet template titled "BIP Reports Addendum B", please provide an updated count of Businesses within each of the eligible census block groups along with their Location ID that you connected your network in column titled '# of Units'. The locations should match and conform to the Federal Communications Commission (FCC) Broadband Serviceable Location Fabric, which is a unique identifier the geographic coordinates, and where available, the address(es) associated with each location. Please be sure to select 'Annual Report' checkbox when completing the addendum.		
3d	Using the Excel spreadsheet template titled "BIP Reports Addendum C", please provide an updated count of Community Anchor Institutions (CAIs) within each of the eligible census block groups along with their Location ID that you connected to your network in column titled '# of Units'. The locations should match and conform to the Federal Communications Commission (FCC) Broadband Serviceable Location Fabric, which is a unique identifier the geographic coordinates, and where available, the address(es) associated with each location. Please be sure to select 'Annual Report' checkbox when completing the addendum.		
4	If applicable, please list each subrecipient that received a subgrant from the covered partnership and a description of the specific project for which the grant funds were provided. (600 words or less)		
CERTIFICATION	I certify to the best of knowledge and belief that this report is correct and complete for performance of activities for the purposes set forth in the award documents.		
	Typed or printed name and title of Authorized Certifying Official:		Telephone (area code, number and extension):
	Signature of Certifying Official:		Email Address:
			Date:

CERTIFICATION	I certify to the best of knowledge and belief that this report is correct and complete for performance of activities for the purposes set forth in the award documents.		
	Typed or printed name and title of Authorized Certifying Official:		Telephone (area code, number and extension):
	Signature of Certifying Official:		Email Address:
			Date:

CERTIFICATION	I certify to the best of knowledge and belief that this report is correct and complete for performance of activities for the purposes set forth in the award documents.		
	Typed or printed name and title of Authorized Certifying Official:		Telephone (area code, number and extension):
	Signature of Certifying Official:		Email Address:
			Date:

CERTIFICATION	I certify to the best of knowledge and belief that this report is correct and complete for performance of activities for the purposes set forth in the award documents.			
	Typed or printed name and title of Authorized Certifying Official:		Telephone (area code, number and extension):	
	Signature of Certifying Official:		Email Address:	
			Date:	