



ARCHITECT - ENGINEER FEE PROPOSAL
Investigative Services / Schematic Design / Other Related Services

The Paperwork Reduction Act of 1995 requires us to notify you that this information collection is in accordance with the clearance requirements of section 3507 of the Paperwork Reduction Act of 1995. We may not conduct or sponsor, and you are not required to respond to, a collection of information unless it displays a valid OMB number. We anticipate that the time expended by all individuals who must complete this form will average 4 hours. This includes the time it will take to read instructions, gather the necessary facts and fill out the form. This form or other agreed upon format, is used by VA Resident Engineers to supervise your work and verify the work progression so that you may be paid.

ESTIMATED NUMBER OF CONTRACT DRAWINGS				DATE
		A/E	VA	
ARCHITECTURAL				PROJECT TITLE AND LOCATION
SITE AND LANDSCAPING				
STRUCTURAL AND BORINGS				
FIRE PROTECTION				
HEATING AND AIR CONDITIONING				
PLUMBING				
ELECTRICAL				
TOTAL NUMBER OF DRAWINGS				

PART I - INVESTIGATIVE SERVICES / SCHEMATIC DESIGN / OTHER RELATED SERVICES

LINE NO.	A. SALARY COSTS	EMPLOYEE-HOURS		HOURLY SALARIES	COSTS	
		A/E	VA		A/E	VA
ARCHITECTURAL						
1A	Senior Project Architect					
1B	Junior Architect					
1C	Senior Project Interior Designer					
1D	Junior Interior Designer					
1E	Specification / Technical Writer					
1F	Senior Cost Estimator					
1G	Drafter / CADD Technician					
1H	Administrative Assistant					
1I						
1J						
						SUBTOTAL
SITE AND LANDSCAPING						
2A	Senior Project Civil Engineer					
2B	Junior Civil Engineer					
2C	Senior Project Landscape Architect					
2D	Junior Landscape Architect					
2E	Senior Project Environmental Engineer					
2F	Junior Environmental Engineer					
2G	Engineering Technician					
2H	Specification / Technical Writer					
2I	Senior Cost Estimator					
2J	Drafter / CADD Technician					
2K	Administrative Assistant					
2L						
2M						
						SUBTOTAL
STRUCTURAL AND BORINGS						
3A	Senior Project Structural Engineer					
3B	Junior Structural Engineer					
3C	Senior Project Geotechnical Engineer					
3D	Junior Geotechnical Engineer					
3E	Engineering Technician					
3F	Specification / Technical Writer					
3G	Senior Cost Estimator					
3H	Drafter / CADD Technician					
3I	Administrative Assistant					
3J						
3K						
						SUBTOTAL
FIRE PROTECTION						
4A	Senior Project Fire Protection Engineer					
4B	Junior Fire Protection Engineer					
4C	Engineering Technician					
4D	Specification / Technical Writer					
4E	Senior Cost Estimator					
4F	Drafter / CADD Technician					
4G	Administrative Assistant					
4H						
4I						
						SUBTOTAL

PART I - INVESTIGATIVE SERVICES / SCHEMATIC DESIGN / OTHER RELATED SERVICES (Continued)										
LINE NO.	A. SALARY COSTS				EMPLOYEE-HOURS		HOURLY SALARIES	COSTS		
					A/E	VA		A/E	VA	
HEATING AND AIR CONDITIONING										
5A	Senior Project Mechanical Engineer									
5B	Junior Mechanical Engineer									
5C	Engineering Technician									
5D	Specification / Technical Writer									
5E	Senior Cost Estimator									
5F	Drafter / CADD Technician									
5G	Administrative Assistant									
5H										
5I					SUBTOTAL					
PLUMBING										
6A	Senior Project Plumbing Engineer									
6B	Junior Plumbing Engineer									
6C	Engineering Technician									
6D	Specification / Technical Writer									
6E	Senior Cost Estimator									
6F	Drafter / CADD Technician									
6G	Administrative Assistant									
6H										
6I					SUBTOTAL					
ELECTRICAL										
7A	Senior Project Electrical Engineer									
7B	Junior Electrical Engineer									
7C	Engineering Technician									
7D	Specification / Technical Writer									
7E	Senior Cost Estimator									
7F	Drafter / CADD Technician									
7G	Administrative Assistant									
7H										
7I					SUBTOTAL					
PROJECT MANAGEMENT										
8A	Principal									
8B										
8C										
8D										
8E					SUBTOTAL					
QA/QC REVIEWS										
9A	Senior Project Architect									
9B	Senior Project Civil Engineer									
9C	Senior Project Structural Engineer									
9D	Senior Project Fire Protection Engineer									
9E	Senior Project Mechanical Engineer									
9F	Senior Project Plumbing Engineer									
9G	Senior Project Electrical Engineer									
9H										
9I					SUBTOTAL					
10					TOTAL SALARY COSTS				#VALUE!	#VALUE!
B. MISCELLANEOUS SALARY COSTS										
LINE NO.	DESIGN STAFF SITE TRIPS			EMPLOYEE-DAYS		EMPLOYEE-HOURS		HOURLY SALARIES	COSTS	
		NO. DAYS	NO. PERS. REQUIRED	A/E	VA	A/E	VA		A/E	VA
11A	Project Designer									#VALUE!
11B	Junior Designer									#VALUE!
11C	Engineering Technician									#VALUE!
11D										#VALUE!
11E										#VALUE!
11F					SUBTOTAL					#VALUE!
LINE NO.	DESIGN REVIEW TRIPS			EMPLOYEE-DAYS		EMPLOYEE-HOURS		HOURLY SALARIES	COSTS	
		NO. DAYS	NO. PERS. REQUIRED	A/E	VA	A/E	VA		A/E	VA
12A	Project Designer									#VALUE!
12B	Junior Designer									#VALUE!
12C	Engineering Technician									#VALUE!
12D										#VALUE!
12E										#VALUE!
12F					SUBTOTAL					#VALUE!

B. MISCELLANEOUS SALARY COSTS (Continued)													
[OTHER AUTHORIZED TRIPS]				EMPLOYEE-DAYS		EMPLOYEE-HOURS		HOURLY SALARIES		COSTS			
	NO. DAYS	NO. PERS. REQUIRED	A/E	VA	A/E	VA	A/E	VA	A/E	VA			
13A							#VALUE!				#VALUE!		
13B							#VALUE!				#VALUE!		
13C							#VALUE!				#VALUE!		
13D							#VALUE!				#VALUE!		
13E							#VALUE!				#VALUE!		
13F	SUBTOTAL											#VALUE!	
14	TOTAL MISCELLANEOUS SALARY COSTS											#VALUE!	
15	TOTAL SALARY COSTS - (Lines 10 + 14)											#VALUE!	
16	OVERHEAD			% OF LINE 15							#VALUE!		
17	PROFIT			%							#VALUE!		
18	TOTAL SALARY PROPOSAL - (Lines 15 + 16 + 17)											#VALUE!	
C. INCIDENTAL COSTS													
LINE NO.	DESIGN STAFF SITE TRIPS			EMP. TRIPS		TRAVEL COSTS		EMP. TRIPS		PER DIEM		COSTS	
		NO. DAYS	NO. PERS. REQUIRED	A/E	VA	A/E	VA	A/E	VA	A/E	VA	A/E	VA
19A	First												
19B	Second												
19C	Third												
19D	Fourth												
19E													
19F	SUBTOTAL												
LINE NO.	DESIGN REVIEW TRIPS			EMP. TRIPS		TRAVEL COSTS		EMP. TRIPS		PER DIEM		COSTS	
		NO. DAYS	NO. PERS. REQUIRED	A/E	VA	A/E	VA	A/E	VA	A/E	VA	A/E	VA
20A	First												
20B	Second												
20C	Third												
20D	Fourth												
20E													
20F	SUBTOTAL												
LINE NO.	[OTHER AUTHORIZED TRIPS]			EMP. TRIPS		TRAVEL COSTS		EMP. TRIPS		PER DIEM		COSTS	
		NO. DAYS	NO. PERS. REQUIRED	A/E	VA	A/E	VA	A/E	VA	A/E	VA	A/E	VA
21A	First												
21B	Second												
21C	Third												
21D	Fourth												
21E													
21F	SUBTOTAL												
C. INCIDENTAL COSTS (Continued)													
SURVEYS / INVESTIGATIONS, as applicable			DETAILED DESCRIPTION OF INCIDENTAL								COSTS		
22A	Site / Topographic Survey												
22B	Soil Survey / Tests												
22C	Geotechnical / Subsurface Exploration												
22D	Test Borings / Test Pits												
22E													
22F	SUBTOTAL												
REPRODUCTION OF REVIEW DOCS, as applicable			DETAILED DESCRIPTION OF INCIDENTAL								COSTS		
23A	SD Drawings												
23B	SD Specifications												
23C	SD Cost Estimate												
23D	Investigative Services Reports / Material												
23E													
23F	SUBTOTAL												
[OTHER INCIDENTALS]			DETAILED DESCRIPTION OF INCIDENTAL								COSTS		
24A													
24B													
24C													
24D													
24E													
24F	SUBTOTAL												
25	TOTAL INCIDENTAL COSTS											#VALUE!	
26	*TOTAL INVESTIGATIVE SERVICES / SCHEMATIC DESIGN / OTHER RELATED SERVICES COSTS - (Lines 18 +25)											#VALUE!	

NOTES:
 *The 6% fee limitation does not apply to Investigative Services / Schematic Design or Other Related Services. See VAAR 836.606-71 / VAAM M836.606-73 for further details.
 *Design Staff Site Trips = trips for site surveying, meeting with CORs/End Users to gather data/input, etc.
 *Design Review Trips = trips for the AE to present deliverables of a particular phase as an on-site meeting
 *The SoW will dictate how many Design Staff Site Trips & Design Review Trips are anticipated for the design project. The COR, CO and the AE will negotiate final number of trips and disciplines needed for those trips.

REMARKS



ARCHITECT - ENGINEER FEE PROPOSAL
Design Development

The Paperwork Reduction Act of 1995 requires us to notify you that this information collection is in accordance with the clearance requirements of section 3507 of the Paperwork Reduction Act of 1995. We may not conduct or sponsor, and you are not required to respond to, a collection of information unless it displays a valid OMB number. We anticipate that the time expended by all individuals who must complete this form will average 4 hours. This includes the time it will take to read instructions, gather the necessary facts and fill out the form. This form or other agreed upon format, is used by VA Resident Engineers to supervise your work and verify the work progression so that you may be paid.

ESTIMATED NUMBER OF CONTRACT DRAWINGS				DATE
		A/E	VA	
ARCHITECTURAL				PROJECT TITLE AND LOCATION
SITE AND LANDSCAPING				
STRUCTURAL AND BORINGS				
FIRE PROTECTION				
HEATING AND AIR CONDITIONING				
PLUMBING				
ELECTRICAL				
TOTAL NUMBER OF DRAWINGS				NAME OF ARCHITECT / ENGINEER

PART II - DESIGN DEVELOPMENT

LINE NO.	A. SALARY COSTS	EMPLOYEE-HOURS		HOURLY SALARIES	COSTS	
		A/E	VA		A/E	VA
ARCHITECTURAL						
1A	Senior Project Architect					
1B	Junior Architect					
1C	Senior Project Interior Designer					
1D	Junior Interior Designer					
1E	Specification / Technical Writer					
1F	Senior Cost Estimator					
1G	Drafter / CADD Technician					
1H	Administrative Assistant					
1I						
1J						
						SUBTOTAL
SITE AND LANDSCAPING						
2A	Senior Project Civil Engineer					
2B	Junior Civil Engineer					
2C	Senior Project Landscape Architect					
2D	Junior Landscape Architect					
2E	Senior Project Environmental Engineer					
2F	Junior Environmental Engineer					
2G	Engineering Technician					
2H	Specification / Technical Writer					
2I	Senior Cost Estimator					
2J	Drafter / CADD Technician					
2K	Administrative Assistant					
2L						
2M						
						SUBTOTAL
STRUCTURAL AND BORINGS						
3A	Senior Project Structural Engineer					
3B	Junior Structural Engineer					
3C	Senior Project Geotechnical Engineer					
3D	Junior Geotechnical Engineer					
3E	Engineering Technician					
3F	Specification / Technical Writer					
3G	Senior Cost Estimator					
3H	Drafter / CADD Technician					
3I	Administrative Assistant					
3J						
3K						
						SUBTOTAL
FIRE PROTECTION						
4A	Senior Project Fire Protection Engineer					
4B	Junior Fire Protection Engineer					
4C	Engineering Technician					
4D	Specification / Technical Writer					
4E	Senior Cost Estimator					
4F	Drafter / CADD Technician					
4G	Administrative Assistant					
4H						
4I						
						SUBTOTAL

PART II - DESIGN DEVELOPMENT (Continued)											
LINE NO.	A. SALARY COSTS				EMPLOYEE-HOURS		HOURLY SALARIES	COSTS			
					A/E	VA		A/E	VA		
HEATING AND AIR CONDITIONING											
5A	Senior Project Mechanical Engineer										
5B	Junior Mechanical Engineer										
5C	Engineering Technician										
5D	Specification / Technical Writer										
5E	Senior Cost Estimator										
5F	Drafter / CADD Technician										
5G	Administrative Assistant										
5H											
5I											
					SUBTOTAL						
PLUMBING											
6A	Senior Project Plumbing Engineer										
6B	Junior Plumbing Engineer										
6C	Engineering Technician										
6D	Specification / Technical Writer										
6E	Senior Cost Estimator										
6F	Drafter / CADD Technician										
6G	Administrative Assistant										
6H											
6I											
					SUBTOTAL						
ELECTRICAL											
7A	Senior Project Electrical Engineer										
7B	Junior Electrical Engineer										
7C	Engineering Technician										
7D	Specification / Technical Writer										
7E	Senior Cost Estimator										
7F	Drafter / CADD Technician										
7G	Administrative Assistant										
7H											
7I											
					SUBTOTAL						
PROJECT MANAGEMENT											
8A	Principal										
8B											
8C											
8D											
8E											
					SUBTOTAL						
QA/QC REVIEWS											
9A	Senior Project Architect										
9B	Senior Project Civil Engineer										
9C	Senior Project Structural Engineer										
9D	Senior Project Fire Protection Engineer										
9E	Senior Project Mechanical Engineer										
9F	Senior Project Plumbing Engineer										
9G	Senior Project Electrical Engineer										
9H											
9I											
					SUBTOTAL						
10											
								TOTAL SALARY COSTS		#VALUE!	#VALUE!
B. MISCELLANEOUS SALARY COSTS											
LINE NO.	DESIGN STAFF SITE TRIPS			EMPLOYEE-DAYS		EMPLOYEE-HOURS		HOURLY SALARIES	COSTS		
		NO. DAYS	NO. PERS. REQUIRED	A/E	VA	A/E	VA		A/E	VA	
11A	Project Designer						#VALUE!			#VALUE!	
11B	Junior Designer						#VALUE!			#VALUE!	
11C	Engineering Technician						#VALUE!			#VALUE!	
11D							#VALUE!			#VALUE!	
11E							#VALUE!			#VALUE!	
11F					SUBTOTAL					#VALUE!	
LINE NO.	DESIGN REVIEW TRIPS			EMPLOYEE-DAYS		EMPLOYEE-HOURS		HOURLY SALARIES	COSTS		
		NO. DAYS	NO. PERS. REQUIRED	A/E	VA	A/E	VA		A/E	VA	
12A	Project Designer						#VALUE!			#VALUE!	
12B	Junior Designer						#VALUE!			#VALUE!	
12C	Engineering Technician						#VALUE!			#VALUE!	
12D							#VALUE!			#VALUE!	
12E							#VALUE!			#VALUE!	
12F					SUBTOTAL					#VALUE!	

B. MISCELLANEOUS SALARY COSTS (Continued)													
[OTHER AUTHORIZED TRIPS]				EMPLOYEE-DAYS		EMPLOYEE-HOURS		HOURLY SALARIES		COSTS			
	NO. DAYS	NO. PERS. REQUIRED	A/E	VA	A/E	VA	A/E	VA	A/E	VA			
13A							#VALUE!			#VALUE!			
13B							#VALUE!			#VALUE!			
13C							#VALUE!			#VALUE!			
13D							#VALUE!			#VALUE!			
13E							#VALUE!			#VALUE!			
13F	SUBTOTAL										#VALUE!		
14	TOTAL MISCELLANEOUS SALARY COSTS										#VALUE!		
15	TOTAL SALARY COSTS - (Lines 10 + 14)										#VALUE!		
16	OVERHEAD										% OF LINE 15		
17	PROFIT										%		
18	TOTAL SALARY PROPOSAL - (Lines 15 + 16 + 17)										#VALUE!		
C. INCIDENTAL COSTS													
LINE NO.	DESIGN STAFF SITE TRIPS			EMP. TRIPS		TRAVEL COSTS		EMP. TRIPS		PER DIEM		COSTS	
		NO. DAYS	NO. PERS. REQUIRED	A/E	VA	A/E	VA	A/E	VA	A/E	VA	A/E	VA
19A	First												
19B	Second												
19C	Third												
19D	Fourth												
19E													
19F	SUBTOTAL												
LINE NO.	DESIGN REVIEW TRIPS			EMP. TRIPS		TRAVEL COSTS		EMP. TRIPS		PER DIEM		COSTS	
		NO. DAYS	NO. PERS. REQUIRED	A/E	VA	A/E	VA	A/E	VA	A/E	VA	A/E	VA
20A	First												
20B	Second												
20C	Third												
20D	Fourth												
20E													
20F	SUBTOTAL												
LINE NO.	[OTHER AUTHORIZED TRIPS]			EMP. TRIPS		TRAVEL COSTS		EMP. TRIPS		PER DIEM		COSTS	
		NO. DAYS	NO. PERS. REQUIRED	A/E	VA	A/E	VA	A/E	VA	A/E	VA	A/E	VA
21A	First												
21B	Second												
21C	Third												
21D	Fourth												
21E													
21F	SUBTOTAL												
C. INCIDENTAL COSTS (Continued)													
REPRODUCTION OF REVIEW DOCS, as applicable				DETAILED DESCRIPTION OF INCIDENTAL						COSTS			
22A	DD Drawings												
22B	DD Specifications												
22C													
22D													
22E													
22F	SUBTOTAL												
RENDERINGS				DETAILED DESCRIPTION OF INCIDENTAL						COSTS			
23A	Exterior Perspective												
23B	Interior Perspective												
23C	Site Plan												
23D	Floor Plan												
23E													
23F	SUBTOTAL												
[OTHER INCIDENTALS]				DETAILED DESCRIPTION OF INCIDENTAL						COSTS			
24A													
24B													
24C													
24D													
24E													
24F	SUBTOTAL												
25	TOTAL INCIDENTAL COSTS										#VALUE!		
26	*TOTAL DESIGN DEVELOPMENT COSTS - (Lines 18 +25)										#VALUE!		

NOTES:
 *The 6% fee limitation applies to Lines 1 - 21. It doesn't not include incidental costs for reproduction, etc. See VAAR 836.606-71 / VAAM M836.606-73 for further details.
 *Design Staff Site Trips = trips for site surveying, meeting with CORs/End Users to gather data/input, etc.
 *Design Review Trips = trips for the AE to present deliverables of a particular phase as an on-site meeting
 *The SoW will dictate how many Design Staff Site Trips & Design Review Trips are anticipated for the design project. The COR, CO and the AE will negotiate final number of trips and disciplines needed for those trips.

REMARKS



ARCHITECT - ENGINEER FEE PROPOSAL

Construction Documents

The Paperwork Reduction Act of 1995 requires us to notify you that this information collection is in accordance with the clearance requirements of section 3507 of the Paperwork Reduction Act of 1995. We may not conduct or sponsor, and you are not required to respond to, a collection of information unless it displays a valid OMB number. We anticipate that the time expended by all individuals who must complete this form will average 4 hours. This includes the time it will take to read instructions, gather the necessary facts and fill out the form. This form or other agreed upon format, is used by VA Resident Engineers to supervise your work and verify the work progression so that you may be paid.

ESTIMATED NUMBER OF CONTRACT DRAWINGS				DATE
		A/E	VA	
ARCHITECTURAL				PROJECT TITLE AND LOCATION
SITE AND LANDSCAPING				
STRUCTURAL AND BORINGS				
FIRE PROTECTION				
HEATING AND AIR CONDITIONING				
PLUMBING				
ELECTRICAL				
				NAME OF ARCHITECT / ENGINEER
TOTAL NUMBER OF DRAWINGS				

PART III - CONSTRUCTION DOCUMENTS

LINE NO.	A. SALARY COSTS	EMPLOYEE-HOURS		HOURLY SALARIES	COSTS	
		A/E	VA		A/E	VA
ARCHITECTURAL						
1A	Senior Project Architect					
1B	Junior Architect					
1C	Senior Project Interior Designer					
1D	Junior Interior Designer					
1E	Specification / Technical Writer					
1F	Senior Cost Estimator					
1G	Drafter / CADD Technician					
1H	Administrative Assistant					
1I						
1J						
				SUBTOTAL		
SITE AND LANDSCAPING						
2A	Senior Project Civil Engineer					
2B	Junior Civil Engineer					
2C	Senior Project Landscape Architect					
2D	Junior Landscape Architect					
2E	Senior Project Environmental Engineer					
2F	Junior Environmental Engineer					
2G	Engineering Technician					
2H	Specification / Technical Writer					
2I	Senior Cost Estimator					
2J	Drafter / CADD Technician					
2K	Administrative Assistant					
2L						
2M						
				SUBTOTAL		
STRUCTURAL AND BORINGS						
3A	Senior Project Structural Engineer					
3B	Junior Structural Engineer					
3C	Senior Project Geotechnical Engineer					
3D	Junior Geotechnical Engineer					
3E	Engineering Technician					
3F	Specification / Technical Writer					
3G	Senior Cost Estimator					
3H	Drafter / CADD Technician					
3I	Administrative Assistant					
3J						
3K						
				SUBTOTAL		
FIRE PROTECTION						
4A	Senior Project Fire Protection Engineer					
4B	Junior Fire Protection Engineer					
4C	Engineering Technician					
4D	Specification / Technical Writer					
4E	Senior Cost Estimator					
4F	Drafter / CADD Technician					
4G	Administrative Assistant					
4H						
4I						
				SUBTOTAL		

PART III - CONSTRUCTION DOCUMENTS (Continued)										
LINE NO.	A. SALARY COSTS			EMPLOYEE-HOURS		HOURLY SALARIES	COSTS			
				A/E	VA		A/E	VA		
HEATING AND AIR CONDITIONING										
5A	Senior Project Mechanical Engineer									
5B	Junior Mechanical Engineer									
5C	Engineering Technician									
5D	Specification / Technical Writer									
5E	Senior Cost Estimator									
5F	Drafter / CADD Technician									
5G	Administrative Assistant									
5H										
5I										
				SUBTOTAL						
PLUMBING										
6A	Senior Project Plumbing Engineer									
6B	Junior Plumbing Engineer									
6C	Engineering Technician									
6D	Specification / Technical Writer									
6E	Senior Cost Estimator									
6F	Drafter / CADD Technician									
6G	Administrative Assistant									
6H										
6I										
				SUBTOTAL						
ELECTRICAL										
7A	Senior Project Electrical Engineer									
7B	Junior Electrical Engineer									
7C	Engineering Technician									
7D	Specification / Technical Writer									
7E	Senior Cost Estimator									
7F	Drafter / CADD Technician									
7G	Administrative Assistant									
7H										
7I										
				SUBTOTAL						
PROJECT MANAGEMENT										
8A	Principal									
8B										
8C										
8D										
8E										
				SUBTOTAL						
QA/QC REVIEWS										
9A	Senior Project Architect									
9B	Senior Project Civil Engineer									
9C	Senior Project Structural Engineer									
9D	Senior Project Fire Protection Engineer									
9E	Senior Project Mechanical Engineer									
9F	Senior Project Plumbing Engineer									
9G	Senior Project Electrical Engineer									
9H										
9I										
				SUBTOTAL						
10										
TOTAL SALARY COSTS								#VALUE!	#VALUE!	
B. MISCELLANEOUS SALARY COSTS										
LINE NO.	DESIGN STAFF SITE TRIPS			EMPLOYEE-DAYS		EMPLOYEE-HOURS		HOURLY SALARIES	COSTS	
		NO. DAYS	NO. PERS. REQUIRED	A/E	VA	A/E	VA		A/E	VA
11A	Project Designer						#VALUE!			#VALUE!
11B	Junior Designer						#VALUE!			#VALUE!
11C	Engineering Technician						#VALUE!			#VALUE!
11D							#VALUE!			#VALUE!
11E							#VALUE!			#VALUE!
11F										#VALUE!
				SUBTOTAL						
LINE NO.	DESIGN REVIEW TRIPS			EMPLOYEE-DAYS		EMPLOYEE-HOURS		HOURLY SALARIES	COSTS	
		NO. DAYS	NO. PERS. REQUIRED	A/E	VA	A/E	VA		A/E	VA
12A	Project Designer						#VALUE!			#VALUE!
12B	Junior Designer						#VALUE!			#VALUE!
12C	Engineering Technician						#VALUE!			#VALUE!
12D							#VALUE!			#VALUE!
12E							#VALUE!			#VALUE!
12F										#VALUE!
				SUBTOTAL						

B. MISCELLANEOUS SALARY COSTS (Continued)												
[OTHER AUTHORIZED TRIPS]			EMPLOYEE-DAYS		EMPLOYEE-HOURS		HOURLY SALARIES		COSTS			
	NO. DAYS	NO. PERS. REQUIRED	A/E	VA	A/E	VA			A/E	VA		
13A						#VALUE!				#VALUE!		
13B						#VALUE!				#VALUE!		
13C						#VALUE!				#VALUE!		
13D						#VALUE!				#VALUE!		
13E						#VALUE!				#VALUE!		
13F						#VALUE!				#VALUE!		
SUBTOTAL										#VALUE!	#VALUE!	
14	TOTAL MISCELLANEOUS SALARY COSTS										#VALUE!	#VALUE!
15	TOTAL SALARY COSTS - (Lines 10 + 14)										#VALUE!	#VALUE!
16	OVERHEAD			% OF LINE 15						#VALUE!	#VALUE!	
17	PROFIT			%						#VALUE!	#VALUE!	
18	TOTAL SALARY PROPOSAL - (Lines 15 + 16 + 17)										#VALUE!	#VALUE!
C. INCIDENTAL COSTS												
LINE NO.	DESIGN STAFF SITE TRIPS		EMP. TRIPS		TRAVEL COSTS		EMP. TRIPS		PER DIEM		COSTS	
		NO. DAYS	NO. PERS. REQUIRED	A/E	VA	A/E	VA	A/E	VA	A/E	VA	A/E
19A	First											
19B	Second											
19C	Third											
19D	Fourth											
19E												
19F												
SUBTOTAL												
LINE NO.	DESIGN REVIEW TRIPS		EMP. TRIPS		TRAVEL COSTS		EMP. TRIPS		PER DIEM		COSTS	
		NO. DAYS	NO. PERS. REQUIRED	A/E	VA	A/E	VA	A/E	VA	A/E	VA	A/E
20A	First											
20B	Second											
20C	Third											
20D	Fourth											
20E												
20F												
SUBTOTAL												
LINE NO.	[OTHER AUTHORIZED TRIPS]		EMP. TRIPS		TRAVEL COSTS		EMP. TRIPS		PER DIEM		COSTS	
		NO. DAYS	NO. PERS. REQUIRED	A/E	VA	A/E	VA	A/E	VA	A/E	VA	A/E
21A	First											
21B	Second											
21C	Third											
21D	Fourth											
21E												
21F												
SUBTOTAL												
C. INCIDENTAL COSTS (Continued)												
REPRODUCTION OF REVIEW DOCS, as applicable			DETAILED DESCRIPTION OF INCIDENTAL						COSTS			
22A	CD Drawings											
22B	CD Specifications											
22C	CD Cost Estimate											
22D												
22E												
22F												
SUBTOTAL												
RENDERINGS			DETAILED DESCRIPTION OF INCIDENTAL						COSTS			
23A	Exterior Perspective											
23B	Interior Perspective											
23C	Site Plan											
23D	Floor Plan											
23E												
23F												
SUBTOTAL												
[OTHER INCIDENTALS]			DETAILED DESCRIPTION OF INCIDENTAL						COSTS			
24A												
24B												
24C												
24D												
24E												
24F												
SUBTOTAL												
25	TOTAL INCIDENTAL COSTS										#VALUE!	#VALUE!
26	*TOTAL - CONSTRUCTION DOCUMENTS COSTS - (Lines 18 + 25)										#VALUE!	#VALUE!

NOTES:
 *The 6% fee limitation applies to Lines 1 - 21. It doesn't not include incidental costs for reproduction, etc. See VAAR 836.606-71 / VAAM M836.606-73 for further details.
 *Design Staff Site Trips = trips for site surveying, meeting with CORs/End Users to gather data/input, etc.
 *Design Review Trips = trips for the AE to present deliverables of a particular phase as an on-site meeting
 *The SoW will dictate how many Design Staff Site Trips & Design Review Trips are anticipated for the design project. The COR, CO and the AE will negotiate final number of trips and disciplines needed for those trips.

CAPITULATION OF A/E COSTS
(WITHOUT CPS/Site Visits)

27	PART I: INVESTIGATE SERVICES / SCHEMATIC DESIGN / OTHER RELATED SERVICES	#VALUE!	#VALUE!
28	PART II: DESIGN DEVELOPMENT	#VALUE!	#VALUE!
29	PART III: CONSTRUCTION DOCUMENTS	#VALUE!	#VALUE!
30	TOTAL A/E COST (Lines 27 + 28 + 29)	#VALUE!	#VALUE!



ARCHITECT - ENGINEER FEE PROPOSAL
Construction Period Services and Site Visits

The Paperwork Reduction Act of 1995 requires us to notify you that this information collection is in accordance with the clearance requirements of section 3507 of the Paperwork Reduction Act of 1995. We may not conduct or sponsor, and you are not required to respond to, a collection of information unless it displays a valid OMB number. We anticipate that the time expended by all individuals who must complete this form will average 4 hours. This includes the time it will take to read instructions, gather the necessary facts and fill out the form. This form or other agreed upon format, is used by VA Resident Engineers to supervise your work and verify the work progression so that you may be paid.

ESTIMATED NUMBER OF AS-BUILT CONTRACT DRAWINGS				DATE
		A/E	VA	
ARCHITECTURAL				PROJECT TITLE AND LOCATION
SITE AND LANDSCAPING				
STRUCTURAL AND BORINGS				
FIRE PROTECTION				
HEATING AND AIR CONDITIONING				
PLUMBING				
ELECTRICAL				
				NAME OF ARCHITECT / ENGINEER
TOTAL NUMBER OF AS-BUILT DRAWINGS				

PART IV - CONSTRUCTION PERIOD SERVICES

LINE NO.	A. SALARY COSTS <small>1) Answering RFIs during Bidding (includes providing answers, amendment supporting docs, etc.) 2) Issuance of "For Construction Documents" 3) Post Award RFI, Submittal and Shop Drawing Reviews 4) Call-In Project Migs and All Other CPS Related Tasks Outlined in the Contract, excluding Site Visits/As-Built Docs.</small>	EMPLOYEE-HOURS		HOURLY SALARIES	COSTS		
		A/E	VA		A/E	VA	
ARCHITECTURAL							
1A	Senior Project Architect						
1B	Junior Architect						
1C	Senior Project Interior Designer						
1D	Junior Interior Designer						
1E	Specification / Technical Writer						
1F	Senior Cost Estimator						
1G	Drafter / CADD Technician						
1H	Administrative Assistant						
1I							
1J							
				SUBTOTAL			
SITE AND LANDSCAPING							
2A	Senior Project Civil Engineer						
2B	Junior Civil Engineer						
2C	Senior Project Landscape Architect						
2D	Junior Landscape Architect						
2E	Senior Project Environmental Engineer						
2F	Junior Environmental Engineer						
2G	Engineering Technician						
2H	Specification / Technical Writer						
2I	Senior Cost Estimator						
2J	Drafter / CADD Technician						
2K	Administrative Assistant						
2L							
2M							
				SUBTOTAL			
STRUCTURAL AND BORINGS							
3A	Senior Project Structural Engineer						
3B	Junior Structural Engineer						
3C	Senior Project Geotechnical Engineer						
3D	Junior Geotechnical Engineer						
3E	Engineering Technician						
3F	Specification / Technical Writer						
3G	Senior Cost Estimator						
3H	Drafter / CADD Technician						
3I	Administrative Assistant						
3J							
3K							
				SUBTOTAL			
FIRE PROTECTION							
4A	Senior Project Fire Protection Engineer						
4B	Junior Fire Protection Engineer						
4C	Engineering Technician						
4D	Specification / Technical Writer						
4E	Senior Cost Estimator						
4F	Drafter / CADD Technician						
4G	Administrative Assistant						
4H							
4I							
				SUBTOTAL			
HEATING AND AIR CONDITIONING							
5A	Senior Project Mechanical Engineer						
5B	Junior Mechanical Engineer						
5C	Engineering Technician						
5D	Specification / Technical Writer						
5E	Senior Cost Estimator						
5F	Drafter / CADD Technician						
5G	Administrative Assistant						
5H							
5I							
				SUBTOTAL			

PART IV - CONSTRUCTION PERIOD SERVICES (Continued)						
LINE NO.	A. SALARY COSTS 1) Answering RFIs during Bidding (includes providing answers, amendment supporting docs, etc.) 2) Issuance of "For Construction Documents" 3) Post Award RFI, Submittal and Shop Drawing Reviews 4) Call-In Project Mags and All Other CPS Related Tasks Outlined in the Contract, excluding Site Visits/As-Built Dwgs.	EMPLOYEE-HOURS		HOURLY SALARIES	COSTS	
		A/E	VA		A/E	VA
		PLUMBING				
6A	Senior Project Plumbing Engineer					
6B	Junior Plumbing Engineer					
6C	Engineering Technician					
6D	Specification / Technical Writer					
6E	Senior Cost Estimator					
6F	Drafter / CADD Technician					
6G	Administrative Assistant					
6H						
6I						
SUBTOTAL						
ELECTRICAL						
7A	Senior Project Electrical Engineer					
7B	Junior Electrical Engineer					
7C	Engineering Technician					
7D	Specification / Technical Writer					
7E	Senior Cost Estimator					
7F	Drafter / CADD Technician					
7G	Administrative Assistant					
7H						
7I						
SUBTOTAL						
[ADDITIONAL LABOR CATEGORY, AS APPLICABLE]						
8A						
8B						
8C						
8D						
SUBTOTAL						
9	TOTAL SALARY COSTS				#VALUE!	#VALUE!
LINE NO.	B. RECORD (AS BUILT) DRAWINGS AND SPECIFICATIONS SALARY COSTS	EMPLOYEE-HOURS		HOURLY SALARIES	COSTS	
		A/E	VA		A/E	VA
ARCHITECTURAL						
10A	Senior Project Architect					
10B	Junior Architect					
10C	Senior Project Interior Designer					
10D	Junior Interior Designer					
10E	Specification / Technical Writer					
10F	Drafter / CADD Technician					
10G						
10H						
SUBTOTAL						
SITE AND LANDSCAPING						
11A	Senior Project Civil Engineer					
11B	Junior Civil Engineer					
11C	Senior Project Landscape Architect					
11D	Junior Landscape Architect					
11E	Senior Project Environmental Engineer					
11F	Junior Environmental Engineer					
11G	Specification / Technical Writer					
11H	Drafter / CADD Technician					
11I						
11J						
SUBTOTAL						
STRUCTURAL AND BORINGS						
12A	Senior Project Structural Engineer					
12B	Junior Structural Engineer					
12C	Senior Project Geotechnical Engineer					
12D	Junior Geotechnical Engineer					
12E	Specification / Technical Writer					
12F	Drafter / CADD Technician					
12G						
12H						
SUBTOTAL						
FIRE PROTECTION						
13A	Senior Project Fire Protection Engineer					
13B	Junior Fire Protection Engineer					
13C	Specification / Technical Writer					
13D	Drafter / CADD Technician					
13E						
13F						
SUBTOTAL						
HEATING AND AIR CONDITIONING						
14A	Senior Project Mechanical Engineer					
14B	Junior Mechanical Engineer					
14C	Specification / Technical Writer					
14D	Drafter / CADD Technician					
14E						
14F						
SUBTOTAL						


PART II - CONSTRUCTION PERIOD SERVICES (CONTINUED)								
LINE NO.	B. RECORD (AS BUILT) DRAWINGS AND SPECIFICATIONS SALARY COSTS			EMPLOYEE-HOURS		HOURLY SALARIES	COSTS	
				A/E	VA		A/E	VA
PLUMBING								
15A	Senior Project Plumbing Engineer							
15B	Junior Plumbing Engineer							
15C	Specification / Technical Writer							
15D	Drafter / CADD Technician							
15E								
15F								
SUBTOTAL								
ELECTRICAL								
16A	Senior Project Plumbing Engineer							
16B	Junior Plumbing Engineer							
16C	Specification / Technical Writer							
16D	Drafter / CADD Technician							
16E								
16F								
SUBTOTAL								
[ADDITIONAL LABOR CATEGORY, AS APPLICABLE]								
17A						\$10.00		
17B						\$10.00		
17C						\$10.00		
17D						\$10.00		
17E								
SUBTOTAL								
18	TOTAL SALARY COSTS (As-Built)						#VALUE!	#VALUE!
19	TOTAL SALARY COSTS - (Lines 9 + 18)						#VALUE!	#VALUE!
20	OVERHEAD				% OF LINE 19		#VALUE!	#VALUE!
21	PROFIT				%		#VALUE!	#VALUE!
22	TOTAL SALARY COSTS - (Lines 19 + 20 + 21)						#VALUE!	#VALUE!

C. INCIDENTAL COSTS								
LINE NO.	REPRODUCTION OF "FOR CONSTRUCTION" DOCS			Detailed Description of Incidental		HOURLY SALARIES	COSTS	
	A/E	VA		A/E	VA		A/E	VA
23A	For Construction Drawings							
23B	For Construction Specifications							
23C								
23D								
23E								
SUBTOTAL								
LINE NO.	REPRODUCTION OF AS-BUILTS			Detailed Description of Incidental		HOURLY SALARIES	COSTS	
	A/E	VA		A/E	VA		A/E	VA
24A	As-Built Drawings							
24B	As-Built Specifications							
24C								
24D								
24E								
SUBTOTAL								
LINE NO.	[OTHER INCIDENTALS]			Detailed Description of Incidental		HOURLY SALARIES	COSTS	
	A/E	VA		A/E	VA		A/E	VA
25A								
25B								
25C								
25D								
25E								
SUBTOTAL								
INCIDENTAL COSTS							#VALUE!	#VALUE!
TOTAL CONSTRUCTION PERIOD SERVICES COSTS - (Lines 22+ 26)							#VALUE!	#VALUE!

REMARKS

PART III - SITE VISITS										
LINE NO.	A. SALARY COSTS			EMP. TRIPS		TOTAL HOURS		HOURLY SALARIES	COSTS	
	A/E	VA		A/E	VA	A/E	VA		A/E	VA
PRE-BID CONFERENCE (BIDDING PHASE)										
28		NO. DAYS	EMP. PER DAY						#VALUE!	#VALUE!
PRE-CONSTRUCTION CONFERENCE (POST AWARD)										
29		NO. DAYS	EMP. PER DAY						#VALUE!	#VALUE!
ON-SITE CONSTRUCTION PROGRESS MEETINGS										
30		NO. MTGS	EMP. PER DAY						#VALUE!	#VALUE!
SITE VISIT(S)										
31		NO. VISITS, ONE EMPLOYEE-DAY EACH							#VALUE!	#VALUE!
BEHIND WALL - ABOVE CEILING INSPECTION(S)										
32		NO. INSP.	NO. DAYS	EMP. PER DAY					#VALUE!	#VALUE!
FINAL INSPECTION(S)										
33		NO. INSP.	NO. DAYS	EMP. PER DAY					#VALUE!	#VALUE!
34									#VALUE!	#VALUE!
SALARY COSTS - Site Visits									#VALUE!	#VALUE!
35	OVERHEAD				% OF LINE 35				#VALUE!	#VALUE!
36	PROFIT				%				#VALUE!	#VALUE!
37	TOTAL SALARY COSTS - (Lines 35 + 36 + 37)								#VALUE!	#VALUE!

PART III - SITE VISITS (CONTINUED)												
B. TRAVEL COSTS			EMP. TRIPS		TRAVEL COSTS		EMP. DAYS		PER DIEM		COSTS	
			A/E	VA	A/E	VA	A/E	VA	A/E	VA	A/E	VA
39	PRE-BID CONFERENCE (BIDDING PHASE)											
		NO. DAYS	EMP. PER DAY									
40	PRE-CONSTRUCTION CONFERENCE (POST AWARD)											
		NO. DAYS	EMP. PER DAY									
41	ON-SITE CONSTRUCTION PROGRESS MEETINGS											
		NO. MTGS	EMP. PER DAY									
42	SITE VISIT(S)											
		NO. VISITS, ONE EMPLOYEE-DAY EACH										
43	BEHIND WALL - ABOVE CEILING INSPECTION(S)											
		NO. INSP.	NO. DAYS	EMP. PER DAY								
44	FINAL INSPECTION(S)											
		NO. INSP.	NO. DAYS	EMP. PER DAY								
45												
46	TOTAL TRAVEL COSTS										#VALUE!	#VALUE!
47	TOTAL COSTS FOR SITE VISITS - (Lines 38 + 47)										#VALUE!	#VALUE!
CAPITULATION OF A/E PROPOSAL (WITH CPS & SITE VISITS)												
48	PART I: INVESTIGATE SERVICES / SCHEMATIC DESIGN / OTHER RELATED SERVICES										#VALUE!	#VALUE!
49	PART II: DESIGN DEVELOPMENT										#VALUE!	#VALUE!
50	PART III: CONSTRUCTION DOCUMENTS										#VALUE!	#VALUE!
51	PART IV: CONSTRUCTION PERIOD SERVICES - (Line 27)										#VALUE!	#VALUE!
52	PART V: SITE VISITS, #VALUE! AT #VALUE! PER VISIT FOR A MAXIMUM OF: (Line 47)										#VALUE!	#VALUE!
53	TOTAL A/E COST (Lines 48 + 49 + 50 + 51 + 52)										#VALUE!	#VALUE!

 Department of Veterans Affairs	ARCHITECT - ENGINEER FEE PROPOSAL	Certifications
--	--	-----------------------

The Paperwork Reduction Act of 1995 requires us to notify you that this information collection is in accordance with the clearance requirements of section 3507 of the Paperwork Reduction Act of 1995. We may not conduct or sponsor, and you are not required to respond to, a collection of information unless it displays a valid OMB number. We anticipate that the time expended by all individuals who must complete this VA form 6298 will be average 4 hours. This includes the time it will take to read instructions, gather the necessary facts and fill out the form. This form or other agreed upon format, is used by VA Resident Engineers to supervise your work and verify the work progression so that you may be paid.

PART VI - CERTIFICATIONS

CERTIFICATION OF CURRENT COST OR PRICING DATA

This is to certify that, to the best of my knowledge and belief, the cost or pricing data (as defined in section 2.101 of the Federal Acquisition Regulation (FAR) and required under FAR subsection 15.403-4) submitted, either actually or by specific identification in writing to the contracting officer or to the contracting officer's representative in support of _____* are accurate, complete, and current as of ____**. This certification includes the cost or pricing data supporting any advance agreements and forward pricing rate agreements between the offeror and the Government that are part of the proposal.

Firm	Name	Title
Signature		Date of Execution***

*Identify the proposal, request for price adjustment, or other submission involved, giving the appropriate identifying number (e.g., RFP no.).
 ** Insert the day, month, and year when price negotiations were concluded and price agreement was reached or, if applicable, an earlier date agreed upon between the parties that is as close as practicable to the date of agreement on price.
 ***Insert the day, month, and year of signing, which should be as close as practicable to the date when the price negotiations were concluded and the contract price was agreed to.

NOTE: The Architect-Engineer shall check the certification below which is applicable to their enterprise, and if required, provide the necessary substantiating information.

CERTIFICATION OF CONCURRENT SUBMISSION OF DISCLOSURE STATEMENTS

The offeror hereby certifies that, as part of the offer, copies of the Disclosure Statements as follows: (i) Original and one copy to the cognizant Contracting Officer or cognizant Federal agency official authorized to act in that capacity (Federal official), as applicable; and; (ii) one copy to the cognizant Federal auditor. (Disclosure must be on Form No. CASB DS-1 or CASB DS-2, as applicable. Forms may be obtained from the cognizant CO or Federal official.)

DATE OF DISCLOSURE STATEMENT	NAME AND ADDRESS OF COGNIZANT CONTRACTING OFFICER WHERE FILED

The offeror further certifies that practices used in estimating costs in pricing this proposal are consistent with the cost accounting practices in the Disclosure Statement.

CERTIFICATION FOR PREVIOUSLY SUBMITTED DISCLOSURE STATEMENT

The offeror hereby certifies that the Disclosure Statement was filed as follows:

DATE OF DISCLOSURE STATEMENT	NAME AND ADDRESS OF COGNIZANT CONTRACTING OFFICER or FEDERAL OFFICIAL WHERE FILED

The offeror further certifies that practices used in estimating costs in pricing this proposal are consistent with the cost accounting practices in the Disclosure Statement.

CERTIFICATION OF MONETARY EXEMPTION

The offeror hereby certifies that the offeror, together with all divisions, subsidiaries, and affiliates under common control, did not receive net awards of negotiated prime contracts and subcontracts subject to CAS totaling \$50 million or more in the cost accounting period immediately preceding the period in which the proposal was submitted. The offeror further certifies if such status changes before an award resulting from this proposal, the offeror will advise the Contracting Officer immediately.

CERTIFICATION OF INTERIM EXEMPTION

The offeror certifies that, (i) the offeror first exceeded the monetary exemption for disclosure, as defined in (3) of this subsection, in the cost accounting period immediately preceding the period in which this offer was submitted and (ii) in accordance with 48 CFR 9903.202-1, the offeror is not yet required to submit a Disclosure Statement. The offeror further certifies that if an award resulting from this proposal has not been made within 90 days after the end of that period, the offeror will immediately submit a revised certificate to the Contracting Officer, in the form specified under paragraph (c)(1) or (c)(2) of Part I of this provision, as appropriate, to verify submission of a completed Disclosure Statement.

Caution: Offerors currently required to disclose because they were awarded a CAS-covered prime contract of subcontract of \$50 million or more in the current cost accounting period may not claim this exemption (4). Further, the exemption applies only in connection with proposals submitted before expiration of the 90-day period following the cost accounting period in which the monetary exemption was exceeded.

CONCUR - SIGNATURE AND TYPED NAME OF ARCHITECT - ENGINEER	DATE
CONCUR - SIGNATURE AND TYPED NAME OF ARCHITECT - ENGINEER	DATE
CONCUR - SIGNATURE AND TYPED NAME OF ARCHITECT - ENGINEER	DATE
CONCUR - SIGNATURE AND TYPED NAME OF CONTRACTING OFFICER	DATE

**For Official Use Only (FOUO)
 To be Completed by the VA Estimator Responsible for the Preparation of the Independent Government Estimate (IGE)**

DATE OF IGE:	NAME and Title:
SIGNATURE:	
DISTRIBUTION: (082A)-CC: AE and Proposed File	

VA Fee Estimate Summary

01/16/2025

VA Fee Estimate Summary for AE Proposal

Estimated Construction Budget (not including A/E costs)	\$0.00
6% Fee Limitation	\$0.00
Overhead	0.00%
Profit	0.00%

Application of 6% Fee Limitation

Item	Investigative Services / Schematic Design	Design Development	Construction Documents	Construction Period Services	Totals	Brooks Act Fee Limitation 6%
Part I: Preparation of Contract Drawings and Specifications						
Part A: Salary Costs		#VALUE!	#VALUE!	-	#VALUE!	
Part B: Misc Salary Costs		#VALUE!	#VALUE!	-	#VALUE!	
Total Salary Costs		#VALUE!	#VALUE!	-	#VALUE!	
Overhead		#VALUE!	#VALUE!	-	#VALUE!	
Profit		#VALUE!	#VALUE!	-	#VALUE!	
Total Salary Proposal		#VALUE!	#VALUE!	-	#VALUE!	
Part C: Incidental Costs		#VALUE!	#VALUE!	-	#VALUE!	
<i>(Design Staff Site Trips & Design Review Trips - excludes Reproduction, etc.)</i>						
				-		
Total applied towards 6%		#VALUE!	#VALUE!	-	#VALUE!	#VALUE!

AE Costs as a Percentage of Estimated Construction Budget

Item	% of Construction Cost Goal	Dollar Goal	Actual	Actual %
Total Prepare Construction Docs Design Cost	5.50%	\$0.00	#VALUE!	#VALUE!
Misc. Salary Design Costs			#VALUE!	
Mics. Incidental Design Costs			#VALUE!	
Total Mics. Design Costs	2.50%	\$0.00	#VALUE!	#VALUE!
		Grand Total	#VALUE!	#VALUE!
Part II Construction Services Salary Costs			#VALUE!	
Part II Incidental Construction Cost			#VALUE!	
Part III Construction Site Visit Salary Costs			#VALUE!	
Part III Incidental Site Visit Costs			#VALUE!	
Total Construction Services	3.50%	\$0.00	#VALUE!	#VALUE!
TOTALS	11.50%	\$0.00	#VALUE!	#VALUE!

VA Fee Estimate Summary

01/16/2025

VA Fee Estimate Summary for Gov't IGE

Estimated Construction Budget (not including A/E costs)	\$0.00
6% Fee Limitation	\$0.00
Overhead	0.00%
Profit	0.00%

Application of 6% Fee Limitation

Item	Investigative Services / Schematic Design	Design Development	Construction Documents	Construction Period Services	Totals	Brooks Act Fee Limitation 6%
Part I: Preparation of Contract Drawings and Specifications						
<i>Part A: Salary Costs</i>		#VALUE!	#VALUE!	-	#VALUE!	
<i>Part B: Misc Salary Costs</i>		#VALUE!	#VALUE!	-	#VALUE!	
Total Salary Costs		#VALUE!	#VALUE!	-	#VALUE!	
Overhead		#VALUE!	#VALUE!	-	#VALUE!	
Profit		#VALUE!	#VALUE!	-	#VALUE!	
Total Salary Proposal		#VALUE!	#VALUE!	-	#VALUE!	
<i>Part C: Incidental Costs</i>		#VALUE!	#VALUE!	-	#VALUE!	
<i>(Design Staff Site Trips & Design Review Trips - excludes Reproduction, etc.)</i>				-		
Total applied towards 6%		#VALUE!	#VALUE!	-	#VALUE!	#VALUE!

AE Costs as a Percentage of Estimated Construction Budget

Item	% of Construction Cost Goal	Dollar Goal	Actual	Actual %
Total Prepare Construction Docs Design Cost	5.50%	\$0.00	#VALUE!	#VALUE!
Misc. Salary Design Costs			#VALUE!	
Mics. Incidental Design Costs			#VALUE!	
Total Mics. Design Costs	2.50%	\$0.00	#VALUE!	#VALUE!
		Grand Total	#VALUE!	#VALUE!
Part II Construction Services Salary Costs			#VALUE!	
Part II Incidental Construction Cost			#VALUE!	
Part III Construction Site Visit Salary Costs			#VALUE!	
Part III Incidental Site Visit Costs			#VALUE!	
Total Construction Services	3.50%	\$0.00	#VALUE!	#VALUE!
TOTALS	11.50%	\$0.00	#VALUE!	#VALUE!