

According to the Paperwork Reduction Act of 1995, an agency may not conduct or sponsor, and a person is not required to respond to a collection of information unless it displays a valid OMB control number. The valid OMB control number for this information collection is 0572-0079. The time required to complete this information is estimated to average 14 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information.

UNITED STATES DEPARTMENT OF AGRICULTURE RURAL UTILITIES SERVICE CONSTRUCTION COST ESTIMATES		NAME OF BORROWER	
		BORROWER and LOAN DESIGNATION	
INSTRUCTIONS - Prepare one copy of this form for each copy of the Loan Design. For further information, see RUS Bulletin 1737-2. Submission is required.		NAME OF EXCHANGE	STATE
PART A. PROPOSED CONSTRUCTION BUDGET (LOAN DESIGN)			
CENTRAL OFFICE & ELECTRONIC EQUIPMENT		TOTAL CONSTRUCTION (\$)	RUS FINANCING REQUESTED (\$)
Description		(FOR RUS USE ONLY) FINANCING APPROVED	
1. NEW SWITCH	_____		
2. ADDITIONS	_____		
3. UPGRADE	_____		
4. OPERATOR SYSTEMS	_____		
5. RADIO SYSTEMS	_____		
6. TOLL ELECTRONICS	_____		
7. EAS ELECTRONICS	_____		
8. LOCAL SERVICE ELECTRONICS	_____		
9. OTHER	_____		
10. REMOVALS	_____		
11. SUBTOTAL COE & ELECTRONIC EQUIP. (1 thru 10)			
OUTSIDE PLANT			
	ROUTE MILES		
12. BURIED PLANT - METAL	_____		
13. BURIED PLANT - FIBER	_____		
14. AERIAL PLANT - METAL	_____		
15. AERIAL PLANT - FIBER	_____		
16. AERIAL PLANT - POLES	_____		
17. CONDUIT & MANHOLE SYSTEMS	_____		
18. UNDERGROUND CABLE - METAL	_____		
19. UNDERGROUND CABLE - FIBER	_____		
20. OTHER (Describe)	_____		
21. REMOVALS	_____		
22. ROW PROCUREMENT	_____		
23. SUBTOTAL OUTSIDE PLANT (12 thru 22)			
LAND & BUILDINGS			
	Location	Size (sq. ft.)	
24. CO BUILDING	_____	_____	
25. HQ BUILDING	_____	_____	
26. WAREHOUSE / GARAGE	_____	_____	
27. LAND	_____	_____	
28. OTHER (Describe)	_____	_____	
29. REMOVALS	_____	_____	
30. SUBTOTAL LAND & BUILDINGS (24 thru 29)			
35. TOTAL EXCHANGE CONSTRUCTION BUDGET (11+23+30)			
PART B. ROUTE MILES OF PLANT (including drops)		PART D. EAS	
1. EXISTING TO REMAIN AS IS:	_____	EXCHANGE	
2. EXISTING TO BE MODIFIED	_____	1. EXISTING SERVICE	
3. NEW ROUTE	_____	_____	
4. ROUTE RELINQUISHED	_____	_____	
PART C. TELECOMMUNICATIONS PLANT RETIRED		2. NEW SERVICE	
TYPE	ORIGINAL COST (\$)	SALVAGE (\$)	
1. COE & ELECTRONIC EQUIPMENT	_____	_____	
2. OUTSIDE PLANT	_____	_____	
3. LAND & BUILDINGS	_____	_____	
REMARKS:			