SCHEDULE B - QUALIFIED VESSEL FOR
CONSTRUCTION, ACQUISITION AND/OR MORTGAGE PAYMENTS

CASE NO._____

A. NAME OF VESSEL:_____ OFFICIAL NO._____

B. NAME OF OWNER:_____

C. PERCENT OF OWNERSHIP: _____%

D. ANTICIPATED OR TOTAL ACTUAL COST OF VESSEL: $_____

E. PRINCIPAL MORTGAGE BALANCE $_____, AS OF_____

F. DEPRECIABLE BASIS $_____, AS OF _____

G. ANTICIPATED OR ACTUAL DATE OF ACQUISITION:_____

If acquisition of a used vessel, skip to Line K.

H. ANTICIPATED BEGINNING DATE OF CONSTRUCTION:_____

I. ANTICIPATED DELIVERY DATE:_____
                (Must be within 18 months of beginning date)

J. CONSTRUCTION TO BE DONE BY: CONTRACT ( ) OWNER ( ) BOTH ( )

K. NET TONNAGE: _____TONS
                                       NO. CHARTER
L. GROSS TONNAGE: _____TONS   PASSENGERS: _____

M. LENGTH (OVERALL/REGISTERED): _____FEET

N. AGE (SHOW YEAR CONSTRUCTED): _____
                              TENDER/
O. VESSEL TYPE: CATCHER ( ) PROCESSOR ( ) TRANSPORTER ( ) CHARTER ( )

P. GEAR TYPE (seine, trawl, pots, etc.): _____

Q. FISHERY OF OPERATION (salmon, king crab, cod, etc.):_____

    _____

R. AREA OF OPERATION:_____
( ) Withdrawal limited to Party's share of cost/share of ownership.
( ) Conditioned upon satisfying the requirements of 50 CFR §259.31.

DATE:_____

B PAGE _____