## **Attachment A**

New Reporting Pages for the Oral Health Management Information System:

(1) Success Stories

(2) Environmental Assessment

## **SUCCESS STORIES**

.007-2008 Success Story	*required fiel								
Title									
Status	O Draft O Final								
Time Period of Achievement	to (YYY-YYY)								
Point of Contact	Select								
Recipient Activity related to	Develop Oral health program leadership capacity. (1)								
uccess Story	Describe the oral disease burden, health disparities, and unmet needs in the State.(2)								
	Develop or update a comprehensive State Oral Health Plan.(3)								
	Establish and sustain a diverse Statewide oral health coalition. (4)								
	Develop or enhance oral disease surveillance system. (5)								
	☐ Identify prevention opportunities for systemic, socio-political and/or policy change to improve oral health.(6)								
	Develop and coordinate partnerships to increase State-level and community capacity to address specific oral disease prevention interventions.(7)								
	<ul> <li>Coordinate and implement limited community water fluoridation program management.(8)</li> </ul>								
	☐ Evaluate, document, and share State program accomplishments, best practices, lessons learned, and use of evaluation results. (9)								
	Develop and Implement a water fluoridation program. (10a)								
	Develop, coordinate and implement limited school-based or school-linked dental sealant programs. (10b)								
	Other (specify)								
.c	(200 described)								
Summarize Program Impact	(max 300 characters)								
	V								
Can the story be shared	○ Yes ○ No								
vithin CDC and outside of CDC (including the Chronic	If yes, by whom and when was approval to share the story granted?								
bisease Directors)?									
	Select • on / / (MM/DD/YYYY)								

## **ENVIRONMENTAL ASSESSMENT**

## 2007-2008 Planning

Add Environmental Assessment														
	I - Structures and Process	Not Present	Strongly Inhibits				Neutral				Strongly Supports	Don't Know	Not Applicable	Comments
A	Governer's Office		-4	-3	-2	-1	0	1	2	3	4			
1	Champion for OH in Governer's office	0	0	0	0	0	0	0	0	0	0	0	0	
2	Planning process (Governer, administration etc.)	0	0	0	0	0	0	0	0	0	0	0	0	
3	Governer's agenda	0	0	0	0	0	0	0	0	0	0	0	0	
В	Legislature		-4	-3	-2	-1	0	1	2	3	4			
1	Champion for OH in Legislature	0	0	0	0	0	0	0	0	0	0	0	0	
2	Legislative planning process	0	0	0	0	0	0	0	0	0	0	0	0	
3	Legislative agenda	0	0	0	0	0	0	0	0	0	0	0	0	
4	Legislative leadership supportive of OH	0	0	0	0	0	0	0	0	0	0	0	0	
С	Health Department/agency (HD)		-4	-3	-2	-1	0	1	2	3	4			
1	Champion for OH in the HD	0	0	0	0	0	0	0	0	0	0	0	0	
2	HD planning process	0	0	0	0	0	0	0	0	0	0	0	0	
3	HD agenda/mission	0	0	0	0	0	0	0	0	0	0	0	0	
4	HD policy	0	0	0	0	0	0	0	0	0	0	0	0	
5	Reporting lines of authority between the OH unit and the HD	0	0	0	0	0	0	0	0	0	0	0	0	
6	HD leadership	0	0	0	0	0	0	0	0	0	0	0	0	
7	State chronic disease coordinator	0	0	0	0	0	0	0	0	0	0	0	0	
8	State public health officer	0	0	0	0	0	0	0	0	0	0	0	0	
	OH placement in agency organizational chart	0	0	0	0	0	0	0	0	0	0	0	0	
10	Stability of organization-chart (re-organization happens often or not)	0	0	0	0	0	0	0	0	0	0	0	0	
11	Ability to collaborate with other chronic disease areas	0	0	0	0	0	0	0	0	0	0	0	0	
12	Competition for visibility and dollars among chronic disease programs	0	0	0	0	0	0	0	0	0	0	0	0	
13	Medicaid agenda/policy	0	0	0	0	0	0	0	0	0	0	0	0	
14	Hiring process/policy	0	0	0	0	0	0	0	0	0	0	0	0	
15	HD budget and fiscal priorities	0	0	0	0	0	0	0	0	0	0	0	0	